SALID WASTEALTHORTY

ADDENDUM 2
Date: February 11, 2009
Bid #: SWA 09-13/PF
Title: PURCHASE AND DELIVERY OF FILL MATERIAL TOQ THE

NORTH COUNTY RESOURCE RECOVERY FACILITY

RETURN DATE:  February 17, 2009, before 2:00 PM

~ This addendum modifies Special Terms and Conditions #43 Quantity, Estimated and Technical
Specifications Quantity.

Page STC-3
Now Reads:
QUANTITY, ESTIMATED

The quantities shown are estimated. The Authority reserves the right to increase or decrease the total quantities as
necessary to meet actual requirements. The potential estimated quantities of each type of fill are as follows;

Structurai Fill; 12,500 TN (approx. 250,000 vds’ )
Common Fill: 1,155,000 TN (approx. 700,000 yds’)
Protective Sand; 1,023,000 TN  (approx. 620,000 yds®)
Processed Sand: 198,000 TN (approx. 120,000 yds®)
Change to read:

QUANTITY, ESTIMATED

The quantities shown are estimated. The Authority reserves the right to increase or decrease the
total quantities as necessary to meet actual requirements. The potential estimated quantities of
each type of {ill are as follows;

Structural Fill 974,379 tons (590,533cy)
Common Fill D6” 347,985 tons (210,900cy)
Common Fill D2” 198,000 tons (120,000cy)
Protective Sand 162,690 tons ( 96,800cy)
Processed Sand 31,944 tons ( 19,360cy)
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Page TEC-1

Now Reads:

Quantity

The potential estimated quantities of each type of fill are as follows:
Structural Fill: 412,500 TN (approx. 250,000 yds®)
Common Fill: 1,155,000 TN  (approx. 700,000 vds®)
Protective Sand: 1,023,000 TN  (approx. 620,000 yds.3 )
Processed Sand: 198,000 TN  (approx. 120,000 yds®)

These quantitics represent the best estimate of potential fill needs based on currently available information. The
amount of fill aciually purchased during this period will depend on the scheduling of construction activities at the
site as well as availability of fill from SWA sources. The SWA reserves the right to select “any or all” of the bid
items from the bid form from a specific contractor,

Change to Read:

Quantity

The potential estimated quantities of each type of fill are as follows:
Structural Fill 974,379 tons (590,533cy)

Common Fill D6” 347,985 tons (210,900cy)
Common Fill D2” 198,000 tons (120,000cy)
Protective Sand 162,690 tons ( 96,800cy)
Processed Sand 31,944 tons ( 19,360cy)

These quantities represent the best estimate of potential fill needs based on currently available
information. The amount of fill actually purchased during.this period will depend on the
scheduling of construction activities at the site as well as availability of fill from SWA sources.
The SWA reserves the right to select “any or all” of the bid items from the bid form from a
specific contractor.

THIS ADDENDUM IS FOR INFORMATIONAL PURPOSES ONLY

#h

Phillip Ford, CPPB
Purchasing Supervisor

J

Saundra L. Brady, CPPB
Director of Purchasing
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